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BANKS TSP UPDATE: SCOPE OF WORK OUTLIN

PROPOSED AMENDMENTS

ASSUMPTIONS

All TSP figures will be replaced with current GIS data

Up to 4 stakeholder and community outreach meetings

. Up to 5 project team meetings

CHAPTER 1-INTRODUCTION

Update introduction text and replace Figure 1

CHAPTER 2-PLANNING PROCESS

Update Public Involvement text (any outreach with this update)

• Update Land Use and Development Potential text as needed

Replace Figure 2 and 3

Incorporate existing conditions from Banks Bicycle and Pedestrian Plan

Update transit service description

Update existing traffic analysis to year 2022 conditions

Update safety analysis to last 5 years

• Update future traffic forecasts and analysis to year 2042 conditions

Replace Figure 4 and 5

Update Future Needs, Constraints and Opportunities projects

Incorporate future conditions and needs from Banks Bicycle and Pedestrian Plan

CHAPTER 3-ALTERNATIVES EVALUATION AND RECOMMENDATIONS

• No changes to the evaluation criteria

• Update analysis of each concept solutions and associated figures

No changes to functional classification designations, replace Figure 17

Apply evaluation criteria to projects for initial prioritization

• Prepare Unconstrained Project list for with prioritization and updated cost estimates

CHAPTER 4-IMPLEMENTATION

Update summary of funding sources, include grants

Conduct funding forecast with revenue and expenditures for year 2042

Prepare Financially Constrained Project list
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Banks TSP Update

Role
Staff
Billing Grade

Task Description
1 Project Management and Meetings

Project Management
stakeholder and community outreach meetings
project team meetings

2 Document Updates
Introduction and Existing Conditions update
GIS figure edits

3 Traffic and Safety Analysis
existing conditions
future forecasting
future conditions

safety analysis
Future Needs, Constraints and Opportunities
solution concept analysis

4 Evaluation Criteria and Prioritization

evaluation criteria and prioritize project list
cost estimates

funding forecast
5 Implementation

funding source summary
financially constrained project list
Draft TSP
Final TSP
TOTAL HOURS

Project Transportation
Principal Manager Engineer Graphics Admin.
CDS RSJ Dock Melissa Finide
40 31 35 CEIX TechT

$ 250.00 $ 225.00 $ 145.00 $ 185.00 $ 130.00
6
2
2
2
1
1
0
5
1
1
0
0
1
2
1
0
0
1

7
0
1
4
2
20

48
16
16
16
12
8
4
19
4
2
2
1

2
8
10
4
2
4

17

1

4
8
4

106

24

24
0
36
20
16
92
24

12
8
16
24
36
12
8
16
52
4
16
16
16
240

8
0
4

4
0

0

48

40
8
60

12
12

0

0

Total
Hours

18

18
53

116

Expenses Total Budget

12

47

124

358

$
$
$
$

0

0

1,600
$ 1,600

$ -
$ -

$ -
$ -
$ -
$ -

$ -
1600

$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$

18,820
5,660
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